

JADUAL TAWARAN TENDER

PROPOSAL TO DEMOLISH EXISTING WORKING AREA, TO SUPPLY, INSTALL AND COMMISSIONING OF OPEN PLAN SYSTEM TO BUILT UP NEW PARTITIONING FOR WORKING AREA, INCLUDING NEW M&E SYSTEM FOR PEJABAT WILAYAH TENGAH, LEMBAGA LEBUHRAYA MALAYSIA

BIL	KOD KONTRAKTOR	NAMA KONTRAKTOR	HARGA (RM)	TEMPUH SIAP
1/21	357-02011794		315,080.00	2 BULAN
2/21	357-02051684		243,048.00	65 HARI
3/21	357-02000070		287,589.65	75 HARI
4/21	357-00041258		276,637.00	10 MINGGU
**5/21	357-00000944		268,839.00	-
6/21	357-00050733		289,921.80	1 BULAN
7/21	357-01001054		244,886.00	6 MINGGU
8/21	357-02019471		252,154.10	5 MINGGU
9/21	357-01014312		288,888.00	6 MINGGU
*10/21	357-01005351		-	-
11/21	357-00032908		282,539.50	12 MINGGU
12/21	357-02004511		299,772.00	60 HARI
13/21	357-00037380		222,691.80	5 MINGGU
14/21	357-02012679		253,757.00	6 MINGGU
**15/21	357-00046339		360,277.00	-
16/21	357-02078333		290,460.85	60 HARI
17/21	357-02049079		328,257.00	6 MINGGU
18/21	357-01000075		249,200.69	90 HARI
19/21	357-00049463		206,312.25	8 MINGGU
*20/21	357-02028691		-	-
21/21	357-02067837		219,957.00	8 MINGGU

* Tidak mengisi amaun tender dan tempuh siap dalam borang tender

** Tidak mengisi tempuh siap dalam borang tender

Sebanyak **21** naskah tender yang telah diterima dan dibuka pada jam **2.00 petang** pada tarikh **28/1/2009** seperti terjadual di atas. Lembaga Lebuhraya Malaysia adalah tidak terikat menerima tender terendah ataupun mana-mana tender.

.....
(Pengerusi)

.....
(Ahli)

.....
(Ahli)

Rujukan: B-BUB-004/1

SEMAKAN :1

TARIKH : 30 DIS. 1998